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Managed Service Provider
Request for Project Services Work Order Template

Project Name: Mississippi Public Retirement System IT Initiative

State Agency: PERS Vendor: Segal
Project Start Date: 4/12/21 Project End Date: 4/2026
Milestone/Deliverable or Services Description Cost

Milestone/Deliverable or Services 1: Interim CIO $ 305.00 per hour
Milestone/Deliverable or Services 2: Project Sponsor $305.00 per hour
Milestone/Deliverable or Services 3: Backup CIO $305.00 per hour
Milestone/Deliverable or Services 4: Additional Manager Positions, as needed | $ 270.00 per hour
Milestone/Deliverable or Services 5: Additional Analyst Positions, as needed $200.00 per hour

The table above includes the hourly rates for calendar year 2021. Segal reserves the right to increase
rates each January based upon the consumer price index for all Urban Consumers, US City Average
(C.P.1.-U) for the preceding year, to a maximum of 5%.

Segal will provide monthly billing, by resource name/ job title, to the Knowledge Services MSP Team. Knowledge Services
MSP Team will establish milestones equaling the monthly total of hours x bill rate for each resource/job title.

Should additional titles be utilized under this contract, not outlined above, a change order will be required. Additionally,
should hourly rates change, pre-approval from the State will be required prior to delivery of any services. The change
order must be created by the Knowledge Services MSP Team, based on the approved change order justification received
by VENDOR (approved by AGENCY).

The Knowledge Services change order must be signed by AGENCY, VENDOR, and Knowledge Services prior to the vendor
receiving clearance to move forward, and expend resources, with the requested changes.

Authorization

Vendor Authorized Signature Vendor Printed Name Date
4%% Jeffrey Mills, Vice President 4/8/21
Age»fc,y ﬂﬂtﬁ:rized Signa}yre Agency Printed Name Date
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MSP Authorized Signature MSP Printed Name Date
Kace Bolange Katie Belange Apr 12,2021
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